QUOTATION FOR WEBSITE DESIGN & DEVELOPMENT

SERVICE PROVIDER:
Mridul Sharma
Contact: +91 6396732226
Address: Sasni Gate, Aligarh

CLIENT & PROJECT DETAILS:
Client: Blooming Era Preschools
Project: Responsive Brand & Admissions Website
Ref: QUO-BEP-2026-01 | **Date:** 26 October 2026

1. Project Overview

Design, development, and deployment of a modern, responsive website for **Blooming Era Preschools** based on the provided content master. The website covers core brand philosophy (*No-Book Preschool, Kindermagic PrimeX*), programme details, admissions/tour booking, franchise enquiry routing, and responsive mobile-first navigation.

2. Phases of Development

- **Phase 1: Planning & Information Architecture** — Finalizing page structures, sitemap hierarchy, and layout grids based on the provided content.
- **Phase 2: UI/UX Design & Frontend Development** — Designing and coding responsive, mobile-friendly templates for all pages (Home, About, Curriculum, Programmes, Admissions, Franchise, and Contact).
- **Phase 3: Backend & Form Integrations** — Developing lead-capture handlers for school tour bookings, admission requests, and franchise inquiries, with automated admin email notifications.
- **Phase 4: Quality Assurance & Testing** — Cross-browser and multi-device testing (mobile/tablet/desktop), form submission checks, speed optimization, and basic on-page SEO setup.
- **Phase 5: Deployment & Go-Live** — Server configuration, domain DNS linking, SSL certificate installation, and production deployment.
- **Phase 6: Post-Launch Support** — Initial 2-month maintenance period to ensure stable operation and smooth handover.

3. Commercial Quotation

S.No.	Component	Scope Summary	Amount
1.	**Design & Frontend**	Modern, responsive layouts, mobile-first design, interactive elements, and content styling across all key sections.	Rs. 7,000
2.	**Backend Development**	Lead generation forms, automated email routing for admissions and franchise inquiries, and basic spam protection.	Rs. 4,000
3.	**Testing & QA**	Responsive screen verification, cross-browser compatibility, form validation, and performance optimization.	Rs. 2,000
4.	**Hosting Setup & Deployment***	Server configuration, DNS mapping, SSL (HTTPS) setup, and final production launch.	Rs. 2,000
5.	**2 Months Maintenance**	Included technical support, routine checks, and minor updates post-deployment.	Included (Rs. 0)
	Total Project Cost		**Rs. 15,000**

***Note on Domain & Hosting:** Quoted fee covers setup, DNS mapping, and deployment configuration. Actual recurring domain registration and hosting subscription fees are payable directly to the service provider and will vary depending on the provider and tier chosen (e.g., Hostinger, GoDaddy, AWS, etc.). Guidance and setup assistance are included.*

4. Payment Terms & Bank / Transfer Details

Payment is split into two equal milestones:

- **Milestone 1 (Advance):** 50% (Rs. 7,500) payable on project commencement.
- **Milestone 2 (Final):** 50% (Rs. 7,500) payable upon complete delivery and go-live.

Bank Account Transfer (NEFT / IMPS / RTGS):

- **Account Name:** Mridul Sharma
- **Account No:** 40773219649
- **IFSC Code:** SBIN0015368
- **Bank Name:** State Bank of India
- **Branch / Address:** Sasni Gate, Aligarh

UPI / QR Transfer Details:

- **UPI ID:** mridulsharma118@pingpay
- **Account Name:** Mridul Sharma
- **Contact Number:** +91 6396732226

(Supported via Google Pay, PhonePe, Paytm, BHIM or any UPI banking app)

5. Scope of 2 Months Included Maintenance

The project fee includes **2 full months of complimentary maintenance** starting from the official deployment date. This covers routine operational upkeep, technical stability, and general maintenance activities:

- **Bug Fixes & Technical Troubleshooting:** Diagnosing and rectifying any layout breaks, functional bugs, broken links, or device display anomalies that appear post-launch.
- **Minor Content & Image Updates:** Assistance with routine text modifications (updating phone numbers, email addresses, fee notes, timing changes) and replacing existing image banners or gallery photos with client-supplied assets.
- **Form & Lead Delivery Verification:** Periodic testing of admissions, tour booking, and franchise lead forms to ensure seamless submission and delivery of email alerts to school administration.
- **Security & SSL Monitoring:** Monitoring SSL certificate validity, HTTPS encryption integrity, and checking baseline server security and uptime.
- **Backup Management & Guidance:** Conducting scheduled backups of website files and database before updates, and offering technical guidance on hosting/domain renewals.

General Maintenance Exclusions: *Maintenance covers the ongoing upkeep of delivered functionality. Creation of completely new pages/features, extensive structural redesigns, custom portal modules, or third-party commercial software subscriptions are billed separately under an agreed scope.*

6. Quotation Acceptance & Sign-Off

Please confirm your acceptance of this quotation by signing below or issuing an email confirmation to proceed with the project kickoff.

Submitted by:

_____

Mridul Sharma
Web Developer & Technical Consultant
Date: 26 October 2026

Accepted & Approved by:

_____

Authorized Signatory
Blooming Era Preschools
Date: _____